
Metropolitan Water Reclamation District of Greater Chicago

Total Conceptual Cost Report
Upper Salt Creek Watershed Detailed Watershed Plan

Alternative Name

Problem Description

Strategy

SCAH-50

The project includes expanding the culverts under Dundee Road from a 10.5 x 7 foot box culvert to two 10 x 7 

Project 2 addresses flooding issues of several homes along the Arlington Heights branch 

District Minimum

Criteria for Funding:
Met

Recommended Yes

Unit Quantity Unit Cost Base Cost

Maint.

Cost Notes/Issues

Replacement

Cost

lf  266 $425 $113,225 $105,298 Dundee RoadPipe under pavement (city): 72 to 84 

inches / box culvert (28 to 38 ft2)

$0

lf  177 $609 $107,557 $100,027 Cherrywood DrivePipe under pavement (city): 90 to 96 

inches / box culvert (39 to 50 ft2)

$0

yd3  2980 $11 $31,826 $0Channel treatment: Excavation $0

yd3  2980 $12 $35,015 $0Channel treatment: Material to be hauled 

offsite

$0

yd2  5736 $64 $367,506 $341,775Channel treatment: Biostabilization $88,000

Subtotal (direct costs)

Utility Relocation
Mobilization \ General Conditions

Subtotal with Percent Allowances

Contingency

Probable Construction Cost Estimate

Design Engineering, Geotechnical, 

and Construction Management

Additional Comments

$714,091

$974,734

Total Conceptual Cost Estimate $1,707,307

$547,099$655,130

4 %
5%

30%

10%

$214,227

$26,205
$32,756

$97,473

$88,000

Profit 5% $46,416

Property Acquisition Cost: $0

* Indicates item excluded from subtotal (e.g. land acquisition, buyouts)


